1. Date and Place of Agreement	INTERNATIONAL WRECK REMOVAL AND MARINE SERVICES AGREEMENT (LUMP SUM – STAGE PAYMENTS) CODE NAME: "WRECKSTAGE 99"
2. Contractor/Place of Business	3. Company/Place of Business
4. Vessel Specifications (<u>Cl. 1</u> , 2, <u>4.1</u>)	5.Condition of Vessel (<u>Cl. 2</u> , <u>4.1</u>)
a) Name	
b) Flag	
c) Place of Registry	
d) Length/Beam/Depth	A
e) Maximum Draft	6. Position of Vessel and Condition of Worksite (<u>Cl. 2</u> , <u>4.1</u>)
f) GT/NT/DWT	
g) Details and Nature of Cargo h) Any other Vessel's details relevant to this Agreement	
7. Nature of Services (<u>Cl. 2, 4.1, 4.3, 4.4</u>)	8. Place of Delivery/Disposal of Vessel (<u>Cl. 2, 9.1, 9.2</u>)
	9. Permits (state Party (Contractor or Company) responsible for obtaining Permits) (<u>CI. 6</u>)
10. Payments (<u>Cl. 4.2, 8.2, 10.1, 10.2</u>)	11. Payment Details (<u>Cl. 10.4</u>)
a) Lump Sum Price (in figures and words)	a) Currency
b) Amount due and payable on signing this Agreement	b) Bank
c) Amount due and payable on	c) Address
d) Amount due and payable on	d) Account Number
e) Amount due and payable on	e) Account Name
f) Amount due and payable on	12. Time of Payment and Interest (state period within which sums must be received by the Contractor and rate of interest per month) (<u>CI. 11</u>)

Printed by BIMCO's idea

Copyright, published by The Baltic and International Maritime Council (BIMCO) International Salvage Union (ISU) First issued September 1983 (as revised October 1999)

This document is a computer generated WRECKSTAGE form printed by authority of BIMCO. Any insertion or deletion to the form must be clearly visible. In the event of any modification made to the pre-printed text of this document which is not clearly visible, the text of the original BIMCO approved document shall apply. BIMCO assumes no responsibility for any loss, damage or expense as a result of discrepancies between the original BIMCO approved document and this computer generated document.

g) Amount due and payable on	
13. Extra Costs (<u>Cl. 4.2, 8.2, 12, 14.2.1</u>)	14. Delay Payment Rate (<u>Cl. 4.2, 7, 8.2, 8.3, 9.1, 9.2</u>)
a) Contractor shall be responsible for and pay for the following extra costs	_
b) Company shall be responsible for and pay for the following extra costs	15. Cancellation Fee (<u>Cl. 4.2, 8.1</u>)
c) Handling Charge to be applied, where applicable (state percentage)	16. Number of Unworkable Days due to Adverse Weather or Sea Conditions (<u>Cl. 7</u>)
17. Law and Arbitration (state <u>18.1</u> or <u>18.2</u> of <u>CI. 18</u> ; if <u>18.2</u> agreed, also state place of arbitration) (<u>CI. 18</u>)	18. Number of Additional Clauses covering special provisions, if agreed
· · · · · ·	

It is agreed that this Agreement shall be performed subject to the Terms and Conditions which consist of PART I, including Additional Clauses, if any agreed, and PART II, as well as Annex I, SCHEDULE OF PERSONNEL, CRAFT AND EQUIPMENT, and Annex II, METHOD OF WORK AND ESTIMATED TIME SCHEDULE or any other Annexes attached to this Agreement.

In the event of a conflict of terms and conditions, the provisions of PART I including Additional Clauses, if any agreed, shall prevail over those of PART II to the extent of such conflict but no further.

The undersigned warrant that they have full power and authority to sign this Agreement on behalf of the parties they represent.

Signature (for and on behalf of the Contractor)

Signature (for and on behalf of the Company)


Sample

ANNEX I TO INTERNATIONAL WRECK REMOVAL AND MARINE SERVICES AGREEMENT (LUMP SUM – STAGE PAYMENTS) CODE NAME: "WRECKSTAGE 99"

Dated:

Vessel:

Schedule of Personnel, Craft and Equipment (Cl. 2, 4.1, 4.4, 8.1 and 8.2)



ANNEX II TO INTERNATIONAL WRECK REMOVAL AND MARINE SERVICES AGREEMENT

This document is a computer generated WRECKSTAGE 99 form printed by authority of BIMCO. Any insertion or deletion to the form must be clearly visible. In the event of any modification made to the pre-printed text of this document which is not clearly visible, the text of the original BIMCO approved document shall apply. BIMCO assumes no responsibility for any loss, damage or expense as a result of discrepancies between the original BIMCO approved document and this computer generated document.

(LUMP SUM – STAGE PAYMENTS) CODE NAME: "WRECKSTAGE 99"

Dated:

Vessel:

Method of Work and Estimated Time Schedule (Cl. 2 and 4.1)



This document is a computer generated WRECKSTAGE 99 form printed by authority of BIMCO. Any insertion or deletion to the form must be clearly visible. In the event of any modification made to the pre-printed text of this document which is not clearly visible, the text of the original BIMCO approved document shall apply. BIMCO assumes no responsibility for any loss, damage or expense as a result of discrepancies between the original BIMCO approved document and this computer generated document.

1

2

3

4

5

6

7

8 9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

33

<u>3</u>4

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65 66

67

68

1. Definition

The term "Vessel" shall include any vessel, craft, property or part thereof of whatsoever nature, including anything contained therein or thereon, such as but not limited to cargo and bunkers, as described in Box 4.

2. The Services

The Contractor agrees to exercise due care in rendering the services indicated in Box 7 and, if applicable, will endeavour to deliver and/or dispose of the Vessel at the place indicated in Box 8. Insofar as it is not inconsistent with the nature of the services to be rendered under this Agreement, the Contractor will also exercise due care to minimise damage to the environment.

The Contractor shall provide the Personnel, Craft and Equipment set out in Annex I of this Agreement which the Contractor deems necessary for the services based upon the Specifications, Condition and Position of the Vessel and Worksite set out in Boxes 4, 5 and 6.

The Contractor's Method of Work shall be as described in Annex II, utilising the Personnel, Craft and Equipment described in Annex I.

The Contractor shall consult with the Company if there is any need for substantial change in the Method of Work, and/or Personnel, Craft or Equipment. In the event that time does not permit such consultation, or agreement to the proposed change(s) is unreasonably withheld, then the Contractor may proceed with such change(s). (See <u>Clause 4</u> hereof).

3. Company Representative

If reasonably required by the Contractor a representative of the Company will be available during the operations with the full authority to act on behalf of the Company. The Company will use its best endeavours to provide all information required by the Contractor.

In addition, the Company will provide at its sole risk and expense sufficient officers or their equivalents, who are fully conversant with the cargo system and/or layout of the Vessel, and who should be in attendance when reasonably required during the operations in order to provide advice as and when requested by the Contractor.

4. Change of Method of Work and/or Personnel, Craft and Equipment 4.1 The lump sum is based upon the Nature of the Services, as set out in Box 7, and the Personnel, Craft and Equipment, and Method of Work, as set out in Annexes I and II, as well as the Description, Specifications, Position, Condition of the Vessel and the Worksite, as set out in Boxes 4, 5 and 6 If before or during the operation, and without fault on the part of the Contractor, there is a substantial change in the work to be done under this Agreement, or in the Personnel, Craft and Equipment required to undertake the services due to:

any misdescription by the Company or error in the specification 4.1.1 provided by the Company, upon which the Contractor has relied, or,

a material change in the position and/or condition of the Vessel or the 4.1.2 worksite.

the Contractor shall forthwith give notice in writing thereof to the Company and of the estimated additional costs to effect the services.

4.2 The parties shall, without delay, consult each other to reach agreement on the amount of the additional costs to be added to the lump sum. In the event that the parties are unable to reach agreement on the additional costs within 5 days of the Contractor providing details of the extra costs, either party may terminate the services under this Agreement, without prejudice to any claim the Contractor may have under <u>Clause 4.1.1</u> above, provided always that such termination is permitted by the competent authorities. In such event the Contractor is entitled to be paid all sums due at the time of termination in accordance with the provisions of Boxes 10, 13, 14 and 15.

If permission to terminate is not given by the competent authorities the Contractor shall be paid by the Company at the Delay Payment Rate set out in Box 14 during any standby period, and the Company shall be liable for the Contractor's reasonable and necessary costs of continuing with the services. 4.3 Alternatively the parties may by agreement refer the matter to Arbitration in accordance with the provisions of this Agreement for a decision by the Arbitrator on the reasonableness and guantum of such extra costs. In the event the matter is referred to Arbitration the Contractor will continue to provide the services set out in Box 7 without prejudice to his claim for additional remuneration.

4.4 If, as a result of a material change in the position and/or condition of the Vessel, or the worksite, subsequent to entering into this Agreement, the

services set out in Box 7 and Annex I become easier to perform in terms of personnel, craft, and/or equipment requirements, then: 4.4.1 the Company may, subject to the provisions of Clause 10.3 hereof, seek a reduction in respect of the monies payable pursuant to Clause 10.1 hereof: 4.4.2 in the event of a failure to agree the amount of any such reduction, then such dispute shall be dealt with pursuant to the provisions of Clause 18 hereof. 5. Miscellaneous 5.1 The Company shall arrange and pay for any marking of the Vessel and cautioning required. The Contractor shall arrange and pay for any marking or cautioning required in respect of its own equipment during the services under

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

94

95

96

97

98

99

100

101

102

103

104

105

106

107

108

109

110

111

112

130

this Agreement **5.2** The Contractor may make reasonable use of Vessel's machinery, gear, equipment, anchors, chains, stores and other appurtenances during and for the purposes of these services free of expense but shall not unnecessarily damage, abandon or sacrifice the same or any property the subject of this Agreement.

5.3 Subject to approval of the Company, which shall not be unreasonably withheld, and subject to it being permitted by the competent authorities, the Contractor shall be entitled to remove, dispose or jettison cargo, or parts of the Vessel or equipment from the Vessel if such action is considered by the Contractor to be reasonably necessary to perform the services under this Agreement

5.4 The Company will provide the Contractor with such plans and drawings of the Vessel, cargo manifests, stowage plans, etc. as the Contractor may require.

Permits

All necessary licenses, approvals, authorisations or permits required to undertake and complete the services without let or hindrance shall be obtained, maintained and paid for by the party identified in Box 9 of this Agreement. The other party shall provide the party identified in Box 9 of this Agreement with all reasonable assistance in connection with the obtaining of such licenses, approvals, authorisations or permits.

7. Delays

If the Contractor is delayed in performing its obligations under this Agreement due to adverse weather or sea conditions, in excess of the number of days set out in Box 16, or due to any other reason outside the control of the Contractor, the Contractor shall receive from the Company an additional compensation - per working day or pro rata - at the rate set out in Box 14, for the time the Contractor is delayed in commencing or continuing the services with the customary progress. The Company shall be promptly advised by the Contractor about all delays, which shall be confirmed in writing as soon as possible.

8. Termination

113 8.1 The Company may terminate this Agreement at any time prior to 114 commencement of mobilisation of either the Personnel or the Craft or the 115 Equipment identified in Annex I, whichever may be the first, upon payment of 116 the Cancellation Fee set out in Box 15. 117 8.2 The Contractor, with the agreement of the Company, which shall not be 118 unreasonably withheld, may terminate this Agreement without any further 119 liability if completion of the services or any agreed change of work under 120 Clause 4 hereof, utilising the Personnel, Craft and Equipment set out in 121 Annex I, or any amendment thereto, becomes technically or physically 122 impossible. In the event of such termination, the Contractor shall be entitled 123 to payment of all monies due in accordance with the provisions of Boxes 10, 124 13 and 14. 125 8.3 If permission to suspend or terminate is not given by the competent 126 authorities the Contractor shall be paid by the Company at the Delay 127 Payment Rate set out in Box 14 for Personnel, Craft and Equipment during 128 any standby period, and the Company shall be liable for the Contractor's 129

9.	Delivery	131
	9.1 The Vessel shall be accepted forthwith and taken over by the Company	132
	or its duly authorised representative at the place of delivery indicated in Box	133
	8. References to delivery or the place of delivery shall include disposal or the	134
	place of disposal, if applicable.	135

reasonable and necessary costs of continuing with the services.

This document is a computer generated WRECKSTAGE 99 form printed by authority of BIMCO. Any insertion or deletion to the form must be clearly visible. In event of any modification being made to the pre-printed text of this document which is not learly visible, the text of the original BIMCO approved document shall apply. BIMCO assumes no responsibility for any loss, damage or expense caused as a result of discrepancies between the original BIMCO approved document and this computer generated document.

PART II "Wreckstage 99" International Wreck Removal and Marine Services Agreement (Lump Sum – Stage Payments)

The place of delivery shall always be safe and accessible for the Contractor's 136 own or hired-in craft and the Vessel to enter and operate in and shall be a 137 place where the Contractor is permitted by governmental or other authorities 138 to deliver or dispose of the Vessel. 139 In the event the Vessel is not accepted forthwith by the Company or delivery 140 is prevented or delayed by action of governmental or other authorities outside 141 the control of the Contractor, all costs necessarily incurred by the Contractor 142 from the moment of the tender for delivery shall be for account of the 143 144 Company. These costs shall be in addition to any delay payment as set out in Box 14. 145 9.2 If it is considered by the Contractor to be impossible or unsafe for the 146 Vessel to be delivered or disposed of at the place indicated in Box 8 and the 147 Company is unable to nominate an acceptable alternative place, the 148 Contractor is at liberty to deliver or dispose of the Vessel at the nearest place 149 it can reach safely and without unreasonable delay, and such delivery or 150 disposal shall be deemed a due fulfilment by the Contractor of this 151 Aareement. 152 The Company shall reimburse the Contractor for any additional time used 153 pursuant to this sub-clause at the Delay Payment Rate set out in Box 14, and 154 shall be liable to the Contractor for any additional expenses arising under this 155 sub-clause. 156 9.3 In the event the Vessel is delivered under the control of pumps and/or 157 compressors or other equipment the Company shall with all due dispatch 158 arrange for their own equipment and operators to replace the Contractor's 159 equipment and their operators. 160 Until such replacement the Company shall pay the Contractor for the use of 161 its equipment and operators at reasonable rates as from the day of delivery, 162 until and including the day of arrival of the equipment and personnel at the 163 Contractor's base, plus any additional costs relating thereto and incurred by 164 the Contractor. 165 9.4 If the Company fails, on completion of the services, to take delivery of 166 the Vessel within five (5) days of the Contractor tendering written notice of 167 delivery, or if in the opinion of the Contractor the Vessel is likely to deteriorate, 168 decay, become worthless or incur charges whether for storage or otherwis 169 in excess of its value, the Contractor may, without prejudice to any othe 170 claims the Contractor may have against the Company, without notice and 171 without any responsibility whatsoever attaching to the Contractor, sell or 172 dispose of the Vessel and apply the proceeds of sale in reduction of the sums 173 due to the Contractor from the Company under this Agreement. Any 174 remaining proceeds will be refunded to the Company. 175 In the event that such sale or other disposal of the Vessel fails to raise 176 sufficient net funds to pay the monies due to the Contractor under the terms 177 of this Agreement then the Company shall remain liable to the Contractor for 178 any such shortfall. 179 9.5 Reference to delivery of the Vessel shall include parts of the Vessel 180 and/or cargo and/or any other thing emanating from the Vessel and such 181 delivery may take place at different times and different places. 182 **10.Price and Conditions of Payment** 183 10.1 The Company shall pay the Contractor for the services the sum set out 184 in Box 10, (hereinafter called "the lump sum"), which amount shall be due and 185 payable as set out in Box 10. 186 **10.2** Each instalment of the lump sum shall be fully and irrevocably earned 187 at the moment it is due as set out in Box 10. Any other monies due under this 188 Agreement shall be fully and irrevocably earned on a daily basis or pro rata. 189 10.3 All monies due and payable to the Contractor under this Agreement 190 shall be paid without any discount, deduction, set-off, lien, claim or 191

counterclaim.19210.4All payments to the Contractor shall be made in the currency and to the
bank account stipulated in Box 11.19310.5If any amount payable under this Agreement has not been paid within195

seven (7) days of the due date, or if the security required in accordance with <u>Clause 13</u> is not provided within five (5) banking days following the request by the Contractor, then at any time thereafter the Contractor shall be entitled to terminate this Agreement without prejudice to the sums already due to the Contractor and to any further rights or remedies which the Contractor may have against the Company. Provided always that the Contractor shall give the Company at least three (3) working days notice of its intention to exercise this right.

11. Time of Payment and Interest The Contractor shall promptly invoice the Company for all sums payable under this Agreement. If any sums which become due and payable are not actually received by the Contractor within the period specified in Box 12 they shall attract interest in accordance with the rate set out in Box 12. 12. Extra Costs The following expenses/costs shall be paid as and when they fall due by the respective parties as indicated in Box 13: **12.1** all port expenses, pilotage charges, harbour and canal dues and all other expenses of a similar nature levied upon or payable in respect of the Vessel and the Contractor's owned or hired-in craft; **12.2** the costs of the services of any assisting tugs when reasonably deemed necessary by the Contractor or prescribed by port or other authorities: 12.3 all costs in connection with clearance, agency fees, visas, guarantees and all other expenses of such kind; 12.4 all taxes and social security charges (other than those normally payable by the Contractor in the country where it has its principal place of business), stamp duties, or other levies payable in respect of or in connection with this Agreement, any import - export dues and customs or excise duties; 12.5 all costs incurred due to requirements of governmental or other authorities over and above those costs which would otherwise be reasonably incurred by the Contractor in the execution of the Agreement; 12.6 all costs incurred by the Contractor in respect of portable salvage equipment, materials, or stores which are reasonably sacrificed during the disposal, or other operations on the Vessel. If any or all of the above expenses/costs identified in Box 13 are payable by the Company, they shall be paid by the Company direct to those entitled to them. If, however, any such expenses/costs are in fact paid by or on behalf of the Contractor, (notwithstanding that the Contractor shall under no circumstances be under any obligation to make such payments on behalf of the Company) the Company shall reimburse the Contractor on the basis of the actual cost to the Contractor plus a handling charge of the percentage amount indicated in Box 13 upon presentation of invoice. 13. Security The Company shall provide on signing of this Agreement an irrevocable and unconditional security in a form and amount as agreed between the parties. If required by the Contractor and also in the event that initially no security is requested, the Company shall provide security or further security in a form and amount as agreed between the parties for all or part of any amount which may be or become due under this Agreement. Such security shall be given on one or more occasions as and when required by the Contractor. 14. Liabilities 14.1.1 The Contractor will indemnify and hold the Company harmless in respect of any liability adjudged due or claim reasonably compromised arising out of injury or death occurring during the services hereunder to any of the following persons: any servant or agent of the Contractor any other person at or near the site of the operations for whatever purpose on behalf or at the request of the Contractor. 14.1.2 The Company will indemnify and hold the Contractor harmless in respect of any liability adjudged due or claim reasonably compromised arising from injury or death occurring during the

204

205

206

207

208

209

210

211

212

213

214

215

216

217

218

219

220

221

222

223

224

225

226

227

228

229

230

231

232

233

234

235

236

237

238

239

240

241

242

243

244

245

246

247

248

249

250

251

252

253

254

255

256

257

258

259

260

261

262

263

264

265

266

267

of contract, negligence or any other fault on the part of the Company, its servants or agents. 269 14.2.2 Neither the Contractor nor its servants or agents shall have any liability to the Company for loss or damage of whatsoever nature 271

any other person at or near the site of the operations for whatever

services hereunder to any of the following persons:

purpose on behalf or at the request of the Company.

portable salvage equipment, materials or stores which are

14.2.1 Neither the Company nor its servants or agents shall have any liability

to the Contractor for loss or damage of whatsoever nature sustained

by the Contractor's owned or hired-in craft or equipment, (excluding

reasonably sacrificed during the disposal or other operations on the

Vessel, unless the Contractor is the party responsible for such costs

as indicated in Box 13 (a)), whether or not the same is due to breach

any servant or agent of the Company

This document is a computer generated WRECKSTAGE 99 form printed by authority of BIMCO. Any insertion or deletion to the form must be clearly visible. In event of any modification being made to the pre-printed text of this document which is not clearly visible, the text of the original BIMCO approved document shall apply. BIMCO assumes no responsibility for any loss, damage or expense caused as a result of discrepancies between the original BIMCO approved document and this computer generated document.

196

197

198

199

200

201

202

203

PART II "Wreckstage 99" International Wreck Removal and Marine Services Agreement (Lump Sum – Stage Payments)

sustained by the Vessel, whether or not the same is due to breach of contract, negligence or any other fault on the part of the Contractor, its servants or agents.

14.3 Save as otherwise expressly stipulated in this Agreement neither the Contractor nor the Company shall be liable to the other party for loss of profit, loss of use, loss of production or any other indirect or consequential damage for any reason whatsoever.

15. Himalaya Clause

All exceptions, exemptions, defences, immunities, limitations of liability, indemnities, privileges and conditions granted or provided by this Agreement for the benefit of the Contractor or the Company shall also apply to and be for the benefit of their respective sub-contractors, operators, the Vessel's owners (if the Company is the demise/bareboat charterer), masters, officers and crews and to and be for the benefit of all bodies corporate parent of, subsidiary to, affiliated with or under the same management as either of them, as well as all directors, officers, servants and agents of the same and to and be for the benefit of all parties performing services within the scope of this Agreement for or on behalf of the Contractor or the Company as servants, agents and sub-contractors of such parties. The Contractor or the Company shall be deemed to be acting as agent or trustee of and for the benefit of all such persons, entities and vessels set forth above but only for the limited purpose of contracting for the extension of such benefits to such persons, bodies and vessels.

16.Lien

Without prejudice to any other rights which the Contractor may have, whether in rem or in personam, the Contractor shall be entitled to exercise a possessory lien upon the Vessel in respect of any amount howsoever or whatsoever due to the Contractor under this Agreement and shall for the purpose of exercising such possessory lien be entitled to take and/or keep possession of the Vessel, provided always that the Company shall pay to the Contractor all costs and expenses howsoever or whatsoever incurred by or on behalf of the Contractor in exercising or attempting or preparing to exercise such lien.

17. Time for Suit

Any claim which may arise out of or in connection with this Agreement or any
of the services performed hereunder shall be notified by telex, facsimile,
cable or otherwise in writing to the party against whom such claim is made,
within 12 months of completion or termination of the services hereunder, or
within 12 months of any claim by a third party, whichever is later. Any suit
shall be brought within one year of the notification to the party against whom
the claim is made. If either of these conditions is not complied with the claim
and all rights whatsoever and howsoever shall be absolutely barred and
extinguished.30

18. Governing Law and Arbitration

18.1 This Agreement shall be governed by and construed in accordance with English law and any dispute arising out of this Agreement shall be referred to Arbitration in London in accordance with the Arbitration Act 1996 or any statutory modification or re-enactment thereof for the time being in force. Any dispute arising hereunder shall be referred to the arbitrament of a sole Arbitrator, to be selected by the first party claiming arbitration from the persons currently on the panel of Lloyd's Salvage Arbitrators, with a right of appeal from an award made by the Arbitrator to either party by notice in writing to the other within 28 days of the date of publication of the original Arbitrator's Award.

The Arbitrator on appeal shall be the person currently acting as Lloyd's Appeal Arbitrator.

No suit shall be brought before another Tribunal, or in another jurisdiction, except that either party shall have the option to bring proceedings to obtain consenvative seizure or other similar remedy against any assets owned by the other party in any state or jurisdiction where such assets may be found. Both the Arbitrator and Appeal Arbitrator shall have the same powers as an Arbitrator and Appeal Arbitrator under LOF 1995 or any standard revision thereof, including a power to order a payment on account of any monies due to the Contractor pending final determination of any dispute between the parties hereto.

18.2 Any dispute arising out of this Agreement shall be referred to Arbitration at the place indicated in Box 17 subject to the procedures applicable there.
 338

 The laws of the place indicated in Box 17 shall govern this Agreement.
 339

 18.3 If Box 17 is not filled in, Clause 18.1 shall apply.
 340